INVITATION TO BID

PENDER COUNTY COURTHOUSE
ADDITIONAL HVAC

100 SOUTH WRIGHT STREET
BURGAW, NC 28425

ITB # 221024-234 ADDENDUM 1
CAPA PROJECT # 22038

ISSUED:
NOVEMBER 15, 2022

PRE-BID MEETING:
NOVEMBER 10, 2022 @ 3:00 PM EST
POSSIBLE ADDITIONAL UPON REQUEST

QUESTIONS DUE:
NOVEMBER 14, 2022 BY 11:00 AM EST

SEALED PROPOSALS DUE:
NOVEMBER 22, 2022 BY 2:00 PM EST

ESTIMATED NOTICE TO PROCEED:
DECEMBER 6, 2022

DEADLINE FOR PROJECT COMPLETION:
JUNE 23, 2023




Addendum one (1) has been issued to provide clarifications, changes to bid documents, changes to
technical specifications and drawings, as well as answer questions submitted. Additionally, a $5,000
allowance has been added for unforeseen conditions. Lastly, an updated Proposal From is included herein.

I. CLARIFICATIONS

A.
B.
C.

“Contractor shall provide portable restroom facilities on site any time their work is ongoing.”
The building has no known asbestos containing materials.

Contractor shall be responsible for repair of any damage to the site as part of this work including
sidewalks, grassed areas, site utilities, etc.

Normal working hours for the Courthouse are 8:00 AM to 5:00 PM, Monday through Friday.

Drawing E-101: Power to ERV on WSHP-17 is new as indicated. Path from Panel M in Electrical 121C
to roof is suggested to be down into basement and crawlspace and up in Men’s Toilet wall to roof. See
Specifications Section 260519 Conductors and Cables for specified conduit and conductors to be used
in walls, crawlspace, etc.

II. CHANGES TO THE BID DOCUMENTS

A.

The Proposal has been revised to include a $5,000 project allowance. Revised Bid Form is attached to
this addendum.

III. CHANGES TO THE TECHNICAL SPECIFICATIONS

A.

Supplemental General Conditions:
1. Add the following paragraph to “Time of Completion”:

“It is the intent of this project for cooling tower replacement to occur such that cooling is off in
the building only from a Friday starting at 4:00 PM, and is back on to the building by 7:00 AM
the following Monday morning.”

2. Section 012100 Allowances: This is a new section and is included with this addendum.

IV. CHANGES TO THE DRAWINGS

A.

B.

Sheet M-001: In cooling tower schedule, change “Existing Tower” to read “Existing Tower and Basis
of Design”.

Sheet M-501 - Piping Schematic C/M-501: In new CWS and CWR piping at cooling tower between
isolation valves and hose bibb drains, provide 6” tees, butterfly valve, and blind flange in each pipe for
emergency connections. Heat trace and insulate as specified.

V. QUESTIONS AND ANSWERS

QI. Is there an estimated value or budget amount available for this project?

Al. No. This project is one of several components of a grant and no specific amount has been budgeted.

Q2. Would the county offer an alternative time for a tour?

A2. The County will not be able to offer another pre-bid meeting or official tour. However, the County will
attempt to accommodate an additional basic walk-through. Send your request to purchasing@pendercountync.gov
as soon as possible.
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Additonz]l HVAC Cheatham and Associates, PLA.
Pender County Courthouse CAPA Project Mo, 22038
Burgaw, North Carolina September 26, 2022

SECTION 012100 - ATLTLOWAMNCES
PART 1 - GENERAL

1.1 RELATED DOCUMENTS

A The provisions of the (reneral Conditions, Supplementary Condifions, and other Sections included under
Dvizion 1, Generzl Reqmrements, are mehided as a part of this Secton as though bound herein

B. Designate in Pay Eequests and Schedule of Values separate item for cost allowances.

1.2 ATLLOWAMCES FOR WORE

Al Ap allowance may be added to the Confractor’s bid amount at tme of confract award to address unforeseen
conditions found dunng construchion.

B. Provide Work under allowance only as dwected by Engineer.

1.3 ADJTUSTMENT OF CASH ALLOWANCES

A Umnsed amounts of moneys included under allowances shall be credited to the Crwner by deduct change
order prior to approval of Final Applicaton for Payment.

PART 2 - FRODUCTS (NOT APPLICABLE)
PART 3 - EXECUTION

3l RENOVATIONTUNFORESEENS ALTLOWANCE

A, RenovatonTUnforeseens Allowance for thosze items and Work lndden, undetectable, or unforeseen and not
visible from pre-bad, on-site observation, or not shown, called-for, or reasonably implied in the Contract
Documents and which 15 m complianee with M.C. Building Code and County Facility Services
requrements.

32 SCHEDULE OF ATTLOWANCES

A, Allowances for Work: Bid shall include an allowance of $5,000.00 for unforeseen conditions. Allowance
shall include all overhead and profit.

END OF SECTION 012100

ATTOWANCES 012100-1
Addendum Mo. 1, November 15, 2022
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PROPOSAL

For

Pender County Courthouse — Additional HVAC

The undersigned, as bidder, proposes and agrees if this proposal is accepted to contract with Pender
County for the furnishing of all materials, equipment, and labor necessary to complete the construction of
the work described in these documents in full and complete accordance with plans, specifications, and
contract documents, and to the full and entire satisfaction of Pender County for the sum of:

BASE BID: Dollars $

ALLOWANCE:

Contractor shall include in the base bid an allowance of $5,000 for unforeseen conditions. Unused amount
will be credited to the Owner by change order at the end of the job.

Respectively submitted this day of 2022.

(Name of firm or corporation making bid)

Federal 1D#:

Attest: By:
Title:
Address:

Title

(Corporate Seal)
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Pender County Government

PO Box 1578

805 South Walker Street

Burgaw, NC 28425

Phone: (910) 259-1281

Email: purchasing@pendercountync.gov

- End of Addendum -
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