



## **NOTICE OF RFP MODIFICATIONS-ADDENDUM NO. 4**

### **Emergency Watershed Protection-Stream Clearing & Snagging Services and Streambank Stabilization**

**RFP# 37-07-5038**

Pender County Planning and Community Development

805 South Walker Street

Burgaw, NC 28425

Phone: 910-259-1202

08/04/2021

**To:** All Respondents Replying to Request for Proposal (RFP) No. 37-07-5038

**RFP Name:** EWP-Stream Clearing & Snagging and Streambank Stabilization

**RFP Original Date:** 07/06/2021

**RFP Original Posting Date on Pender Co. website:** 07/06/2021

**Subject:** Issuance of Addendum No. 4-Revised Bid Schedule for Task 2-Scope of Work: Streambank Stabilization. DSR No. 5038-047 should read 100 tons of Class II Rip Rap. DSR No. 5038-049 should read 180 tons of Class I rip-rap.

**Issuance Date of Addendum No. 1:** 07/13/2021

**Issuance Date of Addendum No. 2:** 07/27/2021

**Issuance Date of Addendum No. 3:** 07/28/2021

**Issuance Date of Addendum No. 4:** 08/04/2021

#### **Modifications to RFP:**

**1. Task 2-Scope of Work: Streambank Stabilization Bid Schedule** – Addendum 3, Scope of Work, lists DSR-047 as requiring 100 tons of Class II rip-rap. The Bid Schedule in the RFP listed DSR-047 as requiring 300 tons of Class I rip-rap. The correct scope of work is 100 tons of Class II rip-rap. Attached Bid Schedule for Task 2 shows corrected amounts.

**2. Task 2-Scope of Work: Streambank Stabilization Bid Schedule** – Addendum 3, Scope of Work, lists DSR-049 as requiring 180 total tons of Class I rip-rap. The Bid Schedule in the RFP listed DSR-049 as requiring 176 tons of Class I rip-rap. The correct scope of work is 180 tons of Class I rip-rap. Attached Bid Schedule for Task 2 shows corrected amounts.

\*\*\*Bidders are reminded that each of the four Addenda issued for this RFP must be acknowledged in writing, dated, and noted by the bidder on Attachment A: Proposal Form, Item D. Addenda. This required form must be completed and submitted along with other required forms specified in the RFP to assure the submittal is complete.

**Deadline for Respondent's RFP Submittal: 08/06/2021 by 4:00PM**

## ATTACHMENT C: BID SCHEDULE

Complete Bid Schedule for each task and submit with the proposal.

Contractor/Bidder Name: \_\_\_\_\_

### Task 2-Scope of Work: Streambank Stabilization

(Page 1 of 1)

DSR No. 5038-	DSR Name/ Location	Mob/ Demob Qty (\$)	Class I / II Rip- Rap Qty (\$/tons)	Grading/ Earthwork /ECB/Geo- tech Fab (\$/site)	Seeding/ Mulching (\$/0.25 acre)	Ext. Cost (\$)
047	Hampstead 1- NC Hwy 210	1 each	100 tons <b>CLASS II</b>	\$	\$	\$
		\$	\$			
048	Hampstead 2- Factory Rd	1 each	30 tons <b>CLASS I</b>	\$	\$	\$
		\$	\$			
049	Hampstead 3- Spring Garden Rd	1 each	180 tons <b>CLASS I</b>	\$	\$	\$
		\$	\$			
051	Hampstead 5- Long Lf./Cntry Club	1 each	0	\$	\$	\$
		\$	\$			
					<b>GRAND TOTAL OF TASK 2- (Add Pg1 of 1)</b>	\$

NOTE: All rates above are to be inclusive of all mobilization/demobilization, insurance, bonds, operating costs, expenses, travel, mileage, equipment, tools, labor, subcontracted costs, per diem, disposal or **any** other cost incurred by the contractor to perform the requested services in this RFP. No additional hourly labor rate, mobilization or demobilization costs will be allowed in addition to the stated Unit Rate shown above. The Unit Rate shown above is the only costs that will be paid by the County for performing the work stated in this RFP.